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1
ENVIRONMENTAL SERVICES ASSISTANCE TEAM (ESAT)
Region 5 (Contract#EP-W-13-025)
TechLaw
Task Order 0003: Ambient Air Quality Monitoring Field Quality Assurance Support
Performance Period: 10/22/13 to 09/29/16

Purpose

The Contractor shall perform field and field-related support to implement field quality assurance
(QA) of ambient air quality monitoring, at selected State, tribal, and local air monitoring stations
in Region 5, for the Region 5 Air Division.

The air monitoring QA programs include: 1) the Federal Reference Method (FRM) performance
evaluation program (PEP) for the PM2.5s monitoring program under the Clean Air Act, 2) the
National Performance Audit Program (NPAP) for National Ambient Air Quality Standards gases
including the Through-the -Probe (TTP) Performance Evaluation Program for Criteria Pollutant
Monitoring (http://www.epa.gov/air/oagps/qa/index.html), 3) the Standard Reference Photometer
(SRP) Program of audits of selected state and local ozone monitors in Regions 9 and 10, and 4)
the Lead Performance Evaluation Program (Pb-PEP; (http://www.epa.gov/ttn/amtic/pb-
monitoring.html). The Contractor shall perform work according to the following Tasks and in
response to technical direction from the Task Manager (TM) designated for the respective Task.

Task Area 1
PM,; ;5 FRM Performance Evaluation Program Field Support Services For Region 5

Purpose

The purpose of this Task Order (TO) is to implement a performance evaluation program on
established ambient air field instruments used to monitor particulate matter with an aerometric
diameter of 2.5 microns or less (PM5 ).

The contractor shall perform and provide field support services to the EPA Region 5 under the
provisions of the Statement of Work (SOW) Task I, Section D; Task III; Task IV; Task V; Task
VI; and other applicable support functions, including equipment maintenance and repair, health
and safety and environmental compliance activities outlined in the SOW. The Contractor shall
perform site-or project-specific work as described below or on Technical Direction Forms
(TDFs) at any time during the duration of this TO.

Area 1-1. Task Order Management

The contractor shall track the status of tasks and labor hours and costs for each task under this
TO, including each site-specific project, in accordance with a Standard Operating Procedure
(SOP) to be submitted by the contractor for EPA approval. The contractor shall provide the
Project Officer (PO) and Task Order Project Officer (TOPO) with weekly reports of the above-



referenced data. The initial report shall be in a format proposed by the contractor. EPA will
review the initial report and specify changes for subsequent reports through the issuance of a

TDF.

Team management shall meet with the PO, TOPO, and other designated EPA representatives on
a weekly basis or as needed, at agreed-upon times, to update EPA on the status of tasks and
schedules for their completion and to address relevant administrative and technical issues.

The contractor shall submit all deliverables required under this TO through a transmittal slip and
cover letter identifying each document submitted. The contractor shall also maintain a hard copy
and computer file of each deliverable submitted under this TO.

The contractor shall peer review all deliverables prior to submission to EPA. The peer reviewer
shall not have been significantly involved in the direct preparation of the deliverable being
reviewed. The review shall assure that each deliverable is accurate and complete, technically
sound, and free of clerical errors. A copy of the appropriate Internal Review Form(s), completed
in accordance with the contractor’s Quality Management Plan (QMP), shall be provided to the
PO and TOPO with each deliverable. If such a review cannot be performed on any deliverable,
the contractor shall contact the PO and TOPO prior to submission of the deliverable.

The contractor shall immediately notify the PO and TOPO as soon as it appears that schedules
for the completion of any task may not be met. This notification shall be submitted via e-mail on
a form developed by the contractor and approved by the PO. The contractor shall also notify the
PO immediately upon learning of anything that may affect performance under this TO.

The contractor shall implement its quality assurance program in accordance with its QMP. The
contractor shall revise its QMP and Quality Assurance Project Plan (QAPP) in accordance with
task requirements or as required by EPA through the issuance of a TDF.

The contractor shall implement a health and safety program in accordance with its Health and
Safety Plan and all applicable Federal, state, and local laws and regulations and EPA facility
work rules. The contractor shall revise its Health and Safety plan as needed to assure that all
requirements specified above are addressed.

Deliverables for 1-1

The contractor shall submit to the Contracting Officer (CO), PO, and TOPO an SOP for tracking
activities under this TO for EPA approval.

The contractor shall submit to the PO and TOPO weekly reports of the status of tasks and costs
under this TO. The reports shall be submitted on Thursdays for the preceding weekly period.

The contractor shall submit to the PO and TOPO any revisions to its QMP and QAPP, in
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accordance with task requirements and TDFs issued by EPA.

For the following tasks, it is estimated that Contractor personnel will visit about 40-45 sites
per quarter and will repeat the same sites for other three quarters.

Area 1-2. Field Implementation Support

The contractor shall perform all field activities utilizing the field methods as specified in the
SOPs listed at the end of this Task, under the heading, “Documentation.” A brief description of
the field activities is given below:

1. The contractor shall ensure that all personnel performing work under this Task have
received appropriate training and have been certified by EPA to perform field activities under
this Task. Details concerning training and certification are provided in Task 6 of this TO.

2. The contractor shall receive sample filters from a pre-determined EPA Regional
laboratory and store them appropriately until use.
3. The contractor shall transport a portable PM, 5 federal reference method (FRM)

performance evaluation sampling device to an established PM), 5 site, assemble the
instrument, collocate the sampler, perform all necessary quality control checks, install a filter
and operate the instrument at the same 24-hour sampling mode as the routine instrument
(midnight to midnight). If scheduling specifies, the operator will leave this location to set up
an additional 24-hour performance evaluation FRM at another routine sampling location. If
the schedule does not specify another performance evaluation, the operator should perform
additional activities specified in the TO or TDF. The contractor shall return to each site after
the 24-hour sampling time, download the stored electronic monitoring data, record any
additional required field information, remove and properly store the filter for transport, and
disassemble the instrument. The contractor shall properly package the filter, the appropriate
electronic data, and hardcopy forms for transport to the pre-determined EPA Regional
laboratory.

The contractor may be required to attend meetings or conference calls with the TOPO and state
personnel for planning and coordinating purposes. Field sites and tasks at those sites will be
assigned to the contractor for field support by means of a TDF approved by the TOPO and PO.
All work shall be completed in accordance with the instructions of the TDF, including all
referenced SOPs and guidance. No deviations from the SOPs, instructions, work requested, or
technical procedures given in the TDF, shall be made without prior receipt of alternate written
technical direction.

The contractor shall perform field Quality Assurance/Quality Control (QA/QC) related activities
as associated with this task, such as calibrations, verifications, collocations, implementing field
blanks, review of field data validity, entry of data into logbooks, preparation of chain-of-custody
reports and deliverables, as specified in the TDF.



The Contractor shall coordinate with the laboratory which ships filters to Region 5 and
communicate with the TOPO regarding filter needs and filter shipments. The Contractor shall
conduct these communications consistent with the SOPs for the PM, 5 Performance Evaluation
Program, field portion (PEPF) section 2.0.2.

The Contractor shall receive, store, handle, and ship filters according to PEPF-3.01, PEPF-8.01,
PEPF-8.02, PEPF-8.03, and PEPF-9.01. These procedures and the analytical routine at the
weighing laboratories apportion Region 5 a fixed number of filters biweekly. Accordingly, the
Contractor shall take into account the budget of filters in project planning. Whenever, due to
anticipated fluctuations in filter demand, the routine apportionment of filters will be inadequate
to cover the demand, the Contractor shall notify the laboratory of the specific number of extra
filters needed so that a request for supplemental filters can be made. The Contractor shall notify
the laboratory of such supplemental needs for filters at least two (2) weeks in advance of the
actual need. Projections of filter demand shall include all filters needed for the project, including
those used in actual performance evaluations, field blanks, collocation tests, and an allowance for
losses due to defects or damage. The additional allowance for losses shall be approximately ten
percent of the filter demand imposed by the SOP and the planned schedule of performance
evaluations.

The Contractor shall inspect, inventory, and store other supplies that are to be used in the PM» 5
Performance Evaluation Program, consistent with the standard operating procedure PEPF-2.01,
Equipment Inventory.

The Contractor shall record, organize, label, and file records pertaining to the PM; s Performance
Evaluation Program. The Contractor shall also maintain documents and records pertinent to the
PEP in accordance with the SOP PEPF-11.01 and organize the files according to a scheme
consistent with Table 11-1 of the SOP.

Documentation:

SOPs, SOWs and Guidelines Available to the Contractor

For the performance of field support operations as defined in this Task, activities are to be
accomplished using the basic methods as described in the following documents:

e Implementation Plan: PM; s Federal Reference Method Performance Evaluation
Program

e (Quality Assurance Project Plan for the PM; 5 Performance Evaluation Program

¢ Quality Assurance Guidance Document 2.12: Monitoring PM; s in Ambient Air
Using Designated Reference or Class I Equivalent Methods

e PM, 5 FRM Performance Evaluation Program Quality Assurance Project Plan

e Monitor-specific operating manuals
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e Standard Operating Procedure for the FRM Performance Evaluation Field
Activities. This SOP contains procedures covering the following subject areas:

Subject Procedure Number
1. Overview of FRM Performance Evaluation Field Activities PEPF-1.01
2. Planning and Preparing for Site Visits

Equipment Inventory and Storage PEPF-2.01

Communications PEPF-2.02

Site Visit Preparation PEPF-2.03
3. Cassette Receipt, Storage and Handling PEPF-3.01
4. Sampler Transport and Placement PEPF-4.01
5. Sampler Assembly and Maintenance

Sampler Assembly/Disassembly PEPF-5.01

Sampler Maintenance and Cleaning PEPF-5.02
6. Verifications

Leak Check Procedures PEPF-6.01

Barometric Pressure Verification PEPF-6.02

Temperature Verification PEPF-6.03

Flow Rate Verification PEPF-6.04
7. Calibrations

Pressure Calibration PEPF-7.01

Temperature Calibration PEPF-7.02

Flow Calibration PEPF-7.03
8. Sample Filter Handling

Conducting the Filter Exposure PEPF-8.01

Filter Sample and Data Retrieval PEPF-8.02

Filter Packing and Shipment PEPF-8.03
9. Filter Chain-of-Custody and Field Data Sheet PEPF-9.01



10. Quality Assurance Quality Control PEPF-10.01
Field Data Verification/Validation PEPF-10.02
11. Information Retention PEPF-11.01

The standard operating procedures listed above are available through the Internet at the
following address: www.epa.gov/ttn/amtic/pmga.html.

Deliverables for 1-2

For each sample project assigned to the contractor or as specified by the TDF, the submission of
interim and/or final deliverables will be required as listed below:

Filters and appropriate data, field forms, and chain-of-custody forms will be packed in
accordance with the instruction contained in the above referenced SOPs and shipped within
12 hours of filter retrieval via overnight delivery service to the laboratory facility specified in
the TDF, unless otherwise properly stored. A field package consisting of electronic sampler
data, field sheets, field notes (copy), and chain-of-custody forms (copy) shall be delivered to
the TOPO in a monthly report. Documentation to be included in the deliverables package
may be specific to the site or support requested and will be detailed in the TDFs, or
referenced SOPs. The contractor personnel must sign and date all field sheets, field logbooks,
and chain-of-custody forms.

In the monthly report, the contractor shall identify any filters that the contractor was unable
to retrieve within 48 hours after the end of a run including the time elapsed between the end
of the run and sample retrieval. The contractor shall also identify any filters that the
contractor was unable to ship within twelve hours of retrieval including the time elapsed

between retrieval and shipment. The contractor shall submit electronic sampling data to the
TOPO quarterly.

On a weekly basis (i.e., every Thursday), submit to the TOPO a field status report, indicating
the work completed during the prior week. In addition, note any problems found with
implementation, equipment, or supplies during the week.

Area 1-3. QA/QC Support and Other Related Activities

The contractor shall perform the following QA/QC support and other related activities:

Filter Tracking- The contractor shall track filters received from and shipped to the
analytical laboratory, in accordance with the SOPs referenced in Task 2 of this TO.

SOPs- By December 31, 2011, or as specified by TDF, the contractor shall review all
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SOPs guidance documents and protocols used by the contractor for the performance of
work specified in Task 2 of this TO. The contractor shall provide comments on proposed
changes to the TOPO.

QAPP - By December 31, 2011, or as specified by TDF, the contractor shall review the
Performance Evaluation Program QAPP used by the contractor for the performance of

work specified in Task 2 of this TO. The contractor shall provide comments on proposed
changes to the TOPO.

Field Data Verification - The contractor shall review and verify all field data that the
laboratory returns to the Region 5 contractor. For this procedure the contractor shall

follow SOP PEPF-10.02.

Deliverables for 1-3

The contractor shall submit to the PO and TOPO a list of proposed changes to the field SOPs
and QAPP by December 31, 2011, or at a time frame specified in a TDF. The list shall
include the most recent date and version of the documents and the most recent date of review
by the contractor. The contractor shall submit to the TOPO and PO an electronic version of
all data corrections submitted to the laboratory.

The contractor shall submit to the PO and TOPO a weekly report every Thursday of filter

receipt and shipment for the prior week. This information may be presented in the weekly
report.

Area 1-4. Administrative Management Activities

This TO is a “buy-in” funded by Office of Air Quality Planning and Standards (OAQPS) monies.
This TO’s costs shall be tracked separately and the internal, administrative, and management
activities necessary to effectively perform the services required by this TO shall be included in
these costs. The contractor shall break out from their monthly activity report the description of
work accomplished under this TO and deliver a copy of it to the CO, PO and TOPO.

Deliverable for 1-4

Monthly status reports delivered to the PO, TOPO, and CO.

Area 1-5. Maintenance and Repair of Equipment

The contractor shall assure the availability of an appropriate vehicle to perform all required
activities of this TO. The contractor shall maintain equipment, including the support vehicles, in
road-ready condition to allow deployment for field projects on a continuous basis.



The Contractor shall inspect, service, test, and store instruments that are used in the PM, s
Performance Evaluation Program, consistent with the sections 5, 6, 7, 8, and other portions of the
Method Compendium "Field Standard Operating Procedures for the PM, 5 Performance
Evaluation Program" (PEPF). The Contractor shall use an appropriate system, such as a
computerized database, a written checklist, or a card tickler file, to manage preventive
maintenance. Log books shall be used to document maintenance of each portable sampler. The
Contractor shall write the notes kept in these log books in black ink; they shall write clearly and
with enough detail that other persons knowledgeable in the subject matter can interpret the
actions described in the notes. Summaries of maintenance will be reported to the TOPO at least
monthly.

Deliverables for 1-5

The contractor shall keep a repair and maintenance log for each portable sampler. The contractor
shall write a summary of the previous month's preventative and remedial maintenance in the
monthly activity report and make repair and maintenance logs available for inspection by the

EPA.

Area 1-6. Training

The contractor shall ensure that all employees performing work under this TO have been
provided any and all health and safety training required by law or regulation, or by EPA regional
policy.

The EPA requires that all personnel performing field work under this TO must receive specific
training covering all aspects of the field work, including equipment operation and maintenance.
EPA offers this training periodically on an as-needed basis. The contractor will be required to
send all field personnel assigned to PM, s FRM Performance Evaluation Program Field Support
Services to one of the national training sessions. Upon successful completion of the training
program, personnel will be certified to perform field work under this TO. No personnel may
perform field work under this TO without prior certification by EPA. Details concerning
specific dates and locations of training sessions will be provided to the contractor via TDF. In
addition, the TDF may authorize the attendance of back-up personnel at training sessions.

In the event of personnel changes, the contractor should contact the PO or TOPO to arrange for
training and certification of new personnel.

The contractor may also be directed by TDF to attend other training such as
operation/maintenance training for specialty equipment and instruments, or other EPA specific

training required to perform tasks under this TO.

Area 1-7. Monitoring Site Reconnaissance




As part of the routine field activities associated with set up of the portable PM, s federal
reference method (FRM) performance evaluation sampling device, the contractor shall make
observations of the physical characteristics of the monitoring location and fill out a “Monitoring
Station Checklist.” Additionally, on an annual basis the contractor shall take a set of five
photographs of each monitoring location (digital photos shall be in JPEG format). One photo
shall show the physical location of the permanent sampling device in relation to its surroundings.
The remaining four photographs shall be views of the sampling device looking to the north, east,
west, and south. The contractor should note that each monitoring location will be visited four
times annually. The checklist is required for each visit. Photographs are only required for the
first visit each year.

The following guidance, based upon EPA regulation®, shall apply in completing the site
evaluation checklist:

Determine the distance between the permanent reporting and collocated (if any) PM; 5
samplers at the station and nearby samplers, consistent with the criteria in the standard
operating procedure PEPF-4.01, Addendum 1. Inoperative samplers shall not be considered
collocated samplers, but they may act as "obstructions."

Consider "obstructions"” to be nearby objects and "obstacles" to be more distant objects in
accordance with the following criteria:

“Obstructions” are defined as any object, with the exception of collocated samplers, that
extend at least as high as the sample inlet and are within 2 m of the sample inlet. Measure
(if possible) the distances and record descriptions of all obstructions.

“Obstacles” are defined as more distant objects such as buildings or trees whose distance
from the inlet of a PM, 5 sampler is less than twice the height by which the object extends
above the inlet. Estimate the distances and record descriptions of all obstacles.

By observation, estimate whether there are any objects whose distances from the inlet of a
PM, 5 sampler are less than ten times the height by which each object extends above the
sampler inlet AND which are separated by an arc of less than 270 degrees of azimuth which
includes the prevailing wind direction. Such objects shall be recorded as “potential
restrictions to air flow.” Estimate and record the distances and heights of such objects;
record the descriptions of the restrictions to air flow.

Measure and record the distance to any flues of natural gas combustion that are within 5
meters of the inlet of a PM; 5 sampler. Estimate and record the distance to any active

* See 40 CFR 58, Appendix E.



chimneys or flues of oil, coal, wood, or waste combustion that are within 50 meters of the
inlet of a PM, s sampler; record descriptions of the flues.

Deliverables for 1-7

A completed “Monitoring Station Checklist” should be submitted to the TOPO within two weeks

of the site reconnaissance.

A set of photographs taken should be submitted to the TOPO within two weeks of the site
reconnaissance. Each photograph must be clearly identified with the date the photo was taken,
the monitoring location depicted in the photo, and the view represented in the photo. The
contractor shall carefully store any photographic negatives (so that additional prints may be
supplied if requested by EPA) and shall back up any digital photographs.

Applicable Section(s) of the Contract Statement of Work

Task Area I- Analytical Support

Task Area III- Logistical and Administrative Support

Task Area IV- QA/QC Support
Task Area V- Other Task-Related Activities

Task Area

Performance
Requirement

Performance Standard(s)

Acceptable Quality Level
(AQL)

Method of Surveillance

Quarterly Site
Visits

Samples shall be collected
from each station listed in
the SOW, quarterly

Each station is visited
quarterly

During the performance
period, at least 75% of the
listed stations are visited
each quarter.

The TOPO will review monthly

reports to determine that the
required number of stations
have been visited.

Samples are collected in
accordance with the SOPs

At least 75% of the listed
stations have valid runs each
quarter.

The TOPO will review the
monthly reports to determine

that there are valid runs at 75%

of the stations.

Documentation of visit is
complete in accordance
with the SOP

Complete entries in all
required fields of field data
sheets and chain-of-custody
forms

Over the evaluation period,
no more than 20 entries on
the forms are incomplete or
illegible (i.e., approximately
90% of forms are completed
properly)

Verify completeness of required

forms against SOPs. Ensure
that all areas to be addressed
according to the SOP are
addressed.
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Accuracy

Appropriate entries;
corrections noted

At least 90% of erroneous
entries are properly deleted
and changes are
comprehensible

Examine chain-of-custody
forms and field data sheets
included in monthly reports.

Electronic data is
complete

A file of electronic data exists
for every run

Machine-readable files for at
least 95% of runs

Review electronic data from the
sampler to confirm that required
files exist.

Sample Retrieve filters Timeliness Atleast 75 % of the filters Review monthly reports and
Collection - within § to 48 hours of are retrieved within 48 weekly reports; with additional
completion of the run hours; elapsed time is oversight through at least two
documented in remainder of | technical systems audits by
cases EPA during the performance
period.
Sample Preserve and ship filters Timeliness At least 75% of the filters Review monthly reports and
Custody - within 12 hours of retrieval | are shipped within 8 hours; weekly reports.
Task #2 elapsed time is documented
in remainder of cases
Quality At least 80% of exposed Review data reports from
- filters are received by filters meet chain-of-custody | Region 10.
Region 10 in a condition requirements (Part V of
suitable for analysis form) upon receipt
Quarterly Full collocations (all Usage Over the period of Review monthly reports.
collocated sampling instruments) performance, the contractor
sampling will occur a minimum of must run a minimum of §0%
events once a quarter for 2, of the assigned samplers
Task#2 preferably 3, sampling during the collocation
events. studies
Number of events The contractor shall run Review monthly reports.
collocation events on at least
two days every quarter
Equipment Equipment is available as | Site visits are not delayed or | No more than four site visits | Review monthly reports, and
maintenance | needed cancelled due to the are impacted due to conduct spot checks.
Task # 5 equipment problems equipment problems during

the performance period.




Equipment maintenance
logs are summarized

Summaries are written
monthly

A summary must be written
every month.

TOPO will review upon receipt.

Training Train field scientists Timeliness This requirement must be Receive certificates, backed up

Task#6 (primary and alternates) - every three years or upon met 100% of the time. with OAQPS training rosters.
hire

Monitoring Provide pictures of All sites visited are 90% of the sites visited are Photographs are submitted to

Site monitoring sites to TOPO | photographed (from the photographed the TOPO.

Reconnaissan north, south, east and west;

ce and one picture showing the

Task# 7 overall setting)

Purpose

Task 2

Non- PM; s FRM Performance Evaluation Program Field Support Services for Region 5

The purpose of this Task Order (TO) is to implement a performance evaluation program on
established ambient air field instruments used to monitor Criteria Pollutant Gases or particulate
matter with an aerometric diameter of 10 microns or less (PM;y).

The contractor shall perform and provide field support services to the EPA Region V under the
provisions of the Statement of Work (SOW) Task I, Section D; Task III; Task IV; Task V; Task
VI; and other applicable support functions, including equipment maintenance and repair, health
and safety and environmental compliance activities outlined in the SOW. The Contractor shall
perform site- or project- specific work as described below or on Technical Direction Forms
(TDFs) at any time during the duration of this TO.

Area 2-1. Task Order Management

The contractor shall track the status of tasks, labor hours, and costs for each task under this TO,
including each site-specific project, in accordance with a Standard Operating Procedure (SOP) to
be submitted by the contractor for EPA approval. The contractor shall provide the Project
Officer (PO) and Task Order Project Officer (TOPO) with weekly reports of the above-
referenced data. The initial report shall be in a format proposed by the contractor. EPA will
review the initial report and specify changes for subsequent reports through the issuance of a

TDF.




13

Team management shall meet with the PO, TOPO, and other designated EPA representatives on
a weekly basis or as needed, at agreed-upon times, to update EPA on the status of tasks and
schedules for their completion and to address relevant administrative and technical issues.

The contractor shall submit all deliverables required under this TO through a transmittal slip and
cover letter identifying each document submitted. The contractor shall also maintain a hard copy
and computer file of each deliverable submitted under this TO.

The contractor shall peer review all deliverables prior to submission to EPA. The peer reviewer
shall not have been significantly involved in the direct preparation of the deliverable being
reviewed. The review shall assure that each deliverable is accurate and complete, technically
sound, and free of clerical errors. A copy of the appropriate Internal Review Form(s), completed
in accordance with the contractor’s Quality Management Plan (QMP), shall be provided to the
PO and TOPO with each deliverable. If such a review cannot be performed on any deliverable,
the contractor shall contact the PO and TOPO prior to submission of the deliverable.

The contractor shall immediately notify the PO and TOPO as soon as it appears that schedules
for the completion of any task may not be met. This notification shall be submitted via e-mail on
a form developed by the contractor and approved by the PO. The contractor shall also notify the
PO immediately upon learning of anything that may affect performance under this TO.

The contractor shall implement its quality assurance program in accordance with its QMP. The
contractor shall revise its QMP and Quality Assurance Project Plan (QAPP) in accordance with
task requirements or as required by EPA through the issuance of a TDF.

The contractor shall implement a health and safety program in accordance with its Health and
Safety Plan and all applicable Federal, state, and local laws and regulations and EPA facility
work rules. The contractor shall revise its Health and Safety plan as needed to assure that all
requirements specified above are addressed.

Deliverables for 2-1

The contractor shall submit to the Contracting Officer (CO), PO, and TOPO an SOP for tracking
activities under this TO for EPA approval.

The contractor shall submit to the PO and TOPO weekly reports of the status of tasks and costs
under this TO. The reports shall be submitted on Thursdays for the preceding weekly period.

The contractor shall submit to the PO and TOPO any revisions to its QMP and QAPP, in
accordance with task requirements and TDFs issued by EPA.



For the following tasks, it is estimated that the contractor will complete 100 Non-PM; s sites
(55 trips), including 101 parameters. A detailed TDF will be issued listing all sites and
schedule when they will be visited.

Area 2-2. Field Implementation Support

The contractor shall perform all field activities utilizing the field methods as specified in the
SOPs listed at the end of this Task, under the heading, “Documentation.” A brief description of
the field activities is given below:

4. The contractor shall ensure that all personnel performing work under this Task have
received appropriate training and have been certified by EPA to perform field activities
under this Task. Details concerning training and certification are provided in Task 6 of
this TO.

D The contractor shall receive audit generation, materials (especially blended stock and
ambient verifications compressed gas standards) and support equipment from a pre-
determined EPA contractor and/or Regional laboratory and store them appropriately until
use.

6. The contractor shall transport a portable, EPA Criteria pollutant -generating and reference
or equivalent method verifying performance evaluation system to a site near or to an

established PMj 5 site, warm up the system en route to the site, set up the system and
check its acceptable performance (accurate and reliable compared to National Institute of
Standards and Technology (NIST) traceable standards verified by EPA reference or
equivalent methods) perform all necessary quality control checks, deliver the verified
performance evaluation (PE) test gases to the station inlet, or, if that is not possible, at
least to the Back of the Analyzers, and test the station analyzers for a time sufficient to
demonstrate and document accurate and reliable performance. If the station results pass
the PE, the Contractor will provide a draft, preliminary report documenting that result. If
the initial results do not pass, the contractor will either provide trouble shooting, call for
EPA trouble shooting assistance, or allow the station operator to address the discrepancy
and resolve the problem, if the time does not compromise the PE schedule. If time allows,
a retest may be conducted if authorized by the TOPO. Most likely the re-audit will be
scheduled for a later time, when the contractor may be near the site at another time in the
PE year. Once the PE is done, the contractor will carry out the Post PE and Shut Down
procedures.

The contractor may be required to attend meetings or conference calls with the TOPO and state
personnel for planning and coordinating purposes. Field sites and tasks at those sites will be
assigned to the contractor for field support by means of a TDF approved by the TOPO and PO.
All work shall be completed in accordance with the instructions of the TDF, including all
referenced SOPs and guidance. No deviations from the SOPs, instructions, work requested or
technical procedures given in the TDF, shall be made without prior receipt of alternate written
technical direction.
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The contractor shall perform field Quality Assurance/Quality Control (QA/QC) related activities
as associated with this task, such as calibrations, verifications, collocations, implementing field
zero, and upscale span verification checks, review of field data validity, entry of data into
logbooks, preparation of chain-of-custody reports and deliverables, as specified in the TDF.

The Contractor shall coordinate with the laboratory which ships materials or equipment to
Region 5 and communicate with the TOPO regarding materials or equipment needs and
materials or equipment shipments. The Contractor shall conduct these communications
consistent with the standard operating procedures for the PM, 5 Performance Evaluation
Program, field portion (PEPF) section 2.0.2.

The Contractor and/or Regional or other EPA Laboratory shall receive, store, handle, and ship
audit gas standard and audit system instrument spare materials or equipment according to the
spare parts lists in the National Performance Evaluation Program (NPEP) Through the Probe
(TTP) SOP. These procedures and the analytical routine at the verification/certification
laboratories apportion Region 5 a fixed number of materials or equipment (see the spare parts list
in the NPEP TTP SOP [monthly, quarterly, or semiannually]). Accordingly, the Contractor shall
take into account the budget for non- PMj; 5 audits, including costs and other resources associated
with the non- PM; 5 audit equipment and materials in project planning. Whenever, due to
anticipated fluctuations in audit materials or equipment demand, the routine apportionment of
audit items will be inadequate to cover the demand, the Contractor shall notify the laboratory of
the specific number and type of extra audit items needed so that a request for supplemental items
can be made. The Contractor shall notify the laboratory of such supplemental needs for audit
items at least two weeks in advance of the actual need. Projections of audit standard or spare
item demand shall include all items needed for the project, including those used in actual
performance evaluations, field verifications or laboratory certifications, collocation tests, and an
allowance for losses due to mistakes, leaks, unanticipated use during troubleshooting, defects, or
damage. The additional allowance for losses shall be approximately ten percent of the audit item
demand imposed by the standard operating procedure and the planned schedule of performance
evaluations.

The Contractor shall inspect, inventory, and store other supplies that are to be used in the PM3 5
Performance Evaluation Program, consistent with the standard operating procedure NPEP TTP
SOP Sections on Spare Parts and Equipment and Materials Inventory.

The Contractor shall record, organize, label, and file records pertaining to the non-PM; 5
National Performance Evaluation Program. The Contractor shall also maintain documents and
records pertinent to the NPEP in accordance with the NPEP TTP SOP and organize the files
according to a scheme consistent with Table 11-1 of the Standard Operating Procedure.

Documentation:




SOPs, SOWs and Guidelines Available to the Contractor

For the performance of field support operations as defined in this Task, activities are to be
accomplished using the basic methods as described in the following documents:

¢ Implementation Plan: non- PM2.5 Federal Reference Method Performance
Evaluation Program

¢ Quality Assurance Project Plan for the non- PM2.5 Performance Evaluation
Program

¢ Quality Assurance Guidance Document: Monitoring non-PM2.5 Criteria
Pollutants in Ambient Air Using Designated Reference or Class I Equivalent
Methods

e Monitor-specific operating manuals

e Standard Operating Procedure for the FRM Performance Evaluation Field
Activities. This SOP contains procedures covering the following subject areas:

Subject Procedure Number
1. Overview of Performance Evaluation Field Activities NPEP TTP 1.01

General Information
PE Procedures:

2. Planning and Preparing for Site Visits

Equipment Inventory and Storage NPEP TTP-2.01
Communications NPEP TTP-2.02
Site Visit Preparation NPEP TTP-2.03

3. Start-Up Procedures

Mobile PE Lab Exterior NPEP TTP-3.01
Mobile PE Lab Interior NPEP TTP-3.02

4. Site Set-up

Initial Site Set-up NPEP TTP-4.01
Mobile PE Lab O3 Instrument Operational Check NPEP TTP-4.02
Final Site Set-up NPEP TTP-4.02

5. Through-The-Probe(TTP) or Back-Of-the-Analyzer (BOA-If Necessary) Performance
Evaluation (PE)
Mobile PE Lab /Station Data Retrieval/Recording NPEP TTP-5.01
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Ozone PE Procedure

CO Analyzer Calibration Procedure

CO PE Procedure

Full PE Procedure

Converter Efficiency/True Pollutant Concentrations
PE Failures/Troubleshooting

6. Post PE Procedures
Printing Audit Results
Preliminary PE Report

PRE/POST PE Procedures

7. Calibration Checks (Verifications) and Procedures
Quarterly “Ozone Line Loss” Start-up Procedure
Quarterly”Ozone Line Loss” Test
Quarterly Instrument and Gas Certification
Quarterly Cross-check with Standards Laboratory
Annual Re-certification Procedures

8. Field Data Sheet

9. Quality Assurance Quality Control
Field Data Verification/Validation

10. Information Retention

NPEP TTP-5.02
NPEP TTP-5.03
NPEP TTP-5.04
NPEP TTP-5.05
NPEP TTP-5.05
NPEP TTP-5.06

NPEP TTP-6.01
NPEP TTP-6.02

NPEP TTP-7.01
NPEP TTP-7.02
NPEP TTP-7.03
NPEP TTP-7.04
NPEP TTP-7.05

PEPF-8.01

NPEP TTP-9.01
NPEP TTP-9.02

NPEP TTP-10.01

The standard operating procedures listed above are available through the Internet at the

following address: www.epa.gov/ttn/amtic/pmga.html.

Deliverables for 2-2

For each sample project assigned to the contractor, or as specified by the TDF, the submission of

interim and/or final deliverables will be required as listed below:

Audit results including appropriate data, field forms, and chain-of-custody forms will be
packed in accordance with the instructions contained in the above-referenced SOPs and

shipped within 12 hours of audit and/or trouble shooting completion via overnight delivery
service to the TOPO at the Regional home base laboratory facility specified in the TDF. A
field package consisting of electronic sampler data, field sheets, field notes (copy), and



chain-of-custody forms (copy) shall be delivered to the TOPO in a monthly report.
Documentation to be included in the deliverable’s package may be specific to the site or
support requested and will be detailed in the TDFs, or referenced SOPs. The contractor
personnel must sign and date all field sheets, field logbooks, and chain-of-custody forms.

In the monthly report, the contractor shall identify any audits that the contractor was unable
to complete or re-audit within 48 hours after the end of an audit run including the time
elapsed between the end of the run and audit and/or trouble shooting completion. The
contractor shall submit electronic sampling data to the TOPO quarterly.

On a weekly basis (i.e., every Thursday), submit to the TOPO a field status report, indicating

the work completed during the prior week. In addition, note any problems found with
implementation, equipment, or supplies during the week.

Area 2- 3. QA/QC Support and Other Related Activities

The contractor shall perform the following QA/QC support and other related activities:

e NPEP TTP System Equipment and Standard Tracking- The contractor shall track NPEP
TTP Equipment or standard materials received from and shipped to the field operation

and analytical and maintenance support laboratories, in accordance with the SOPs
referenced in Task 2 of this TO.

e SOPs- By December 31, 2011, or as specified by TDF, the contractor shall review all
SOPs guidance documents and protocols used by the contractor for the performance of

work specified in Task 2 of this TO. The contractor shall provide comments on proposed
changes to the TOPO.

e QAPP - By December 31, 2011, or as specified by TDF, the contractor shall review the
National non-PM, 5 and PM; 5 Performance Evaluation Program QAPP used by the
contractor for the performance of work specified in Task 2 of this TO. The contractor
shall provide comments on proposed changes to the TOPO.

e Certification of Standards and/or of Region, State, or Local Agency Audit Programs
[Audit The Auditor]

o The contractor will support the EPA in these audits. The contractor can perform
the tasks that do not involve interpretation, which is an inherently governmental
function. The audits are described below.

o The EPA Regional staff or other EPA staff will conduct audits of the lab and field
portions of Region, state, and/or local agency audit programs. The audit will
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sufficiently provide a degree of confidence that all the monitors that generate data
reported to Air Quality Systems (AQS) have been independently, and NIST-
traceably, demonstrated to operate to an acceptable level of proficiency errors.
This includes all monitors at all sites run by all operators in the agency generating
the data (henceforth, the generating agency).

An SOP, report, and interpretation for demonstrating audit program proficiency
shall include a site visit, systems audit, and a performance audit of the program
audit procedures in the lab and in the field.

The ten EPA Regions and OAQPS, as well as states involved in such certification
programs, shall review and approve the SOP and reports of the results of such
certifications. A percentage of the sites audited in a given program shall be
selected by the generating agency and the certifying agency; this selection shall be
based on what the generating agency program audits and the resources and
abilities of the certifying agency to do performance audits. Re-certifications shall
be at least annually, initially.

The most important pollutants to be audited at this time are PM, 5 and ozone.
Regional determination shall set the priorities for certifications within their own
Regions.

The most involved performance evaluation for certification shall be collocation,
or at least same day sequential performance of the certified and certifying audit
programs. The least involved and least confidence conferring certification
procedure shall be the mailing of independently analyzed and certified standards,
and perhaps also zero air and calibration (audit generation) equipment to the
generating agency. In this case, the generating agency would actually do the
comparison. One step more involved with one level higher in confidence would
be the mailing of the equipment, followed by the operation of the equipment by
qualified (certified) independent performance evaluation personnel. As stated
above, the contractor may be included in this definition of “personnel”, as long as
no interpretation of results occurs.

Deliverables for 2-3

The contractor shall submit to the PO and TOPO a list of proposed changes to the field SOPs
and QAPP by December 31, 2011, or at a time frame specified in a TDF. The list shall
include the most recent date and version of the documents and the most recent date of review
by the contractor. The contractor shall submit to the TOPO and PO an electronic version of
all data corrections submitted to the laboratory.

The contractor shall submit to the PO and TOPO a weekly report every Thursday of PE



equipment and/or certified or re-certified standards receipt and shipment for the prior week.
This information may be presented in the weekly report.

Area 2-4. Administrative Management Activities

This TO is a “buy-in” funded by OAQPS monies. This TO’s costs shall be tracked separately
and the internal, administrative, and management activities necessary to effectively perform the
services required by this TO shall be included in these costs. The contractor shall break out from

their monthly activity report the description of work accomplished under this TO and deliver a
copy of it to the CO, PO and TOPO.

Deliverable for 2-4

Monthly status reports delivered to the CO, PO and TOPO.

Area 2-5. Maintenance and Repair of Equipment

The contractor shall assure the availability of an appropriate vehicle to perform all required
activities of this TO. The contractor shall maintain equipment, including the support vehicles, in
road-ready condition to allow deployment for field projects on a continuous basis.

The Contractor shall inspect, service, test, and store instruments that are used in the non-PM, 5
Performance Evaluation Program, consistent with the Maintenance section of the NPEP TTP
SOP and other portions of the SOP such as those that address Turn-on of Mechanical and
Electrical Systems; Warm-up, Leak, Pressure, Flow and Concentration (Zero and Span), and
Stabilization Verification; Delivery System Set-up and Use; and QA/QC. The Contractor shall
use an appropriate system, such as a computerized database, a written checklist, or a card tickler
file, to manage preventive maintenance. Log books shall be used to document maintenance of
each portable sampler. The Contractor shall write the notes kept in these log books in black ink;
they shall write clearly and with enough detail that other persons knowledgeable in the subject
matter can interpret the actions described in the notes. Summaries of maintenance will be
reported to the TOPO at least monthly.

Deliverables for 2-5

The contractor shall keep a repair and maintenance log for each portable sampler. The contractor
shall write a summary of the previous month's preventative and remedial maintenance in the
monthly activity report and make repair and maintenance logs available for inspection by the

EPA.

Area 2-6. Training

The contractor shall ensure that all employees performing work under this TO have been
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provided any and all health and safety training required by law or regulation, or EPA regional
policy.

The EPA requires that all personnel performing field work under this TO must receive specific
training covering all aspects of the field work, including equipment operation and maintenance.
EPA offers this training periodically on an as-needed basis. The contractor will be required to
send all field personnel assigned to National (non-PM; 5 FRM) Performance Evaluation Program
Field Support Services to one of the national training sessions. Upon successful completion of
the training program, personnel will be certified to perform field work under this TO. No
personnel may perform field work under this TO without prior certification by EPA. Details
concerning specific dates and locations of training sessions will be provided to the contractor via
TDF. In addition, the TDF may authorize the attendance of back-up personnel at training
sessions.

In the event of personnel changes, the contractor should contact the PO or TOPO to arrange for
training and certification of new personnel.

The contractor may also be directed by TDF to attend other training such as
operation/maintenance training for specialty equipment and instruments, or other EPA specific

training required to perform tasks under this TO.

Area 2-7. Monitoring Site Reconnaissance

As part of the routine field activities associated with set up of the portable PM, s federal
reference method (FRM) performance evaluation sampling device, the contractor shall make
observations of the physical characteristics of the monitoring location and fill out a “Monitoring
Station Checklist.” Additionally, on an annual basis the contractor shall take a set of five
photographs of each monitoring location (digital photographs in JPEG format are acceptable).
One photo shall show the physical location of the permanent sampling device in relation to its
surroundings. The remaining four photographs shall be views of the sampling device looking to
the north, east, west, and south. The contractor should note that each monitoring location will be
visited four times annually. The checklist is required for each visit. Photographs are only
required for the first visit each year.

The following guidance, based upon EPA regulationb, shall apply in completing the site
evaluation checklist:

Determine the distance between the permanent reporting and collocated (if any) PM; 5
samplers at the station and nearby samplers, consistent with the criteria in the standard
operating procedure PEPF-4.01, Addendum 1. Inoperative samplers shall not be considered

® See 40 CFR 58, Appendix E.



collocated samplers, but they may act as "obstructions."

Consider "obstructions"” to be nearby objects and "obstacles" to be more distant objects in
accordance with the following criteria:

“Obstructions” are defined as any object, with the exception of collocated samplers, that
extend at least as high as the sample inlet and are within 2 m of the sample inlet. Measure
(if possible) the distance and record descriptions of all obstructions.

“Obstacles” are defined as more distant objects such as buildings or trees whose distance
from the inlet of a PM, 5 sampler is less than twice the height by which the object extends
above the inlet. Estimate the distances and record descriptions of all obstacles.

By observation, estimate whether there are any objects whose distances from the inlet of a
PM, 5 sampler are less than ten times the height by which each object extends above the
sampler inlet AND which are separated by an arc of less than 270 degrees of azimuth which
includes the prevailing wind direction. Such objects shall be recorded as “potential
restrictions to air flow.” Estimate and record the distances and heights of such objects;
record the descriptions of the restrictions to air flow.

Measure and record the distance to any flues of natural gas combustion that is within 5
meters of the inlet of a PM; 5 sampler. Estimate and record the distance to any active
chimneys or flues of oil, coal, wood, or waste combustion that are within 50 meters of the
inlet of a PM, s sampler; record descriptions of the flues.

Deliverables for 2-7

A completed “Monitoring Station Checklist” should be submitted to the TOPO within two
weeks of the site reconnaissance.

A set of photographs taken should be submitted to the TOPO within two weeks of the site
reconnaissance. Each photograph must be clearly identified with the date the photo was
taken, the monitoring location depicted in the photo, and the view represented in the photo.
The contractor should carefully store all photographic negatives, so that additional prints may
be supplied if requested by EPA.

Applicable Section(s) of the Contract Statement of Work

Task Area I- Analytical Support
Task Area III- Logistical and Administrative Support
Task Area IV- QA/QC Support
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Task Area V- Other Task-Related Activities

The following additional terms and conditions are requirements of this task order:
CONTRACTING OFFICER’S REPRESENTATIVES

The individuals listed below are authorized representatives of the Contracting Officer for this
task order. These individuals may issue perform Contracting Officer Representative (COR)
functions as described in the contract clauses Technical Direction (EPAAR 1552.237-71) and
Authorized Representative of the Contract-Level COR (EPA-G-42-102).

TASK | DESCRIPTION TOCOR
Area
1 PM; s FRM Performance Evaluation Program Field TBD

Support Services For Region 5

2 Non-PM; 5 FRM Performance Evaluation Program Field TBD
Support Services for Region

OPTION PERIODS/AWARD TERMS

This task order contains option periods and award terms that the Government may exercise via
unilateral task order modification by providing written notification to the contractor of its intent
to exercise the option period or award term at least 60 days in advance of the end of the current
effective period. Providing this written notice does not commit the Government to exercise the
option or award term. If the Government fails to provide written notice within that time, the
Government may exercise the option or award term via bilateral task order modification. Task
order option periods and award terms may only be exercised within the effective period of the
contract. If a contract-level option period or award term is not exercised, task order option
periods and award terms may not be exercised beyond the final date of the contract period of
performance.

The period of performance of this task order, inclusive of all option periods and award terms is:

Base Period October 22, 2013 — September 29, 2014
Option Period 1~ September 30, 2014 — September 29, 2015
Option Period 2 September 30, 2015 — September 29, 2016

QUALITY ASSURANCE
Performance under this task order requires the contractor to prepare a Quality Assurance Project

Plan (QAPP) to be included as part of the task order. The contractor shall submit a QAPP with
its task order proposal in accordance with EPA Requirements for Quality Assurance Project



Plans (QA/R-5) found here: http://www.epa.gov/QUALITY/gs-docs/r5-final.pdf. The
contractor’s QAPP must be approved by the Task Order Contracting Officer’s Representative
(TOCOR) and Quality Assurance Manager before task order award. After task order award, the
contractor shall perform all tasks under this task order in accordance with the quality standards

established in the QAPP.

TRAVEL

Performance under this task order may require travel. The contractor shall submit requests for
travel in accordance with the contract clause Approval of Contractor Travel (EPA-H-31-104).
Approval of task order proposals that include travel as a materials cost shall not be construed to

mean the travel is approved. Separate approval for contractor travel shall be obtained from the
Contract-Level COR.

TRAINING

Performance under this task order may require unique training that is allowable as a direct cost to
the task order. The contractor shall submit requests for such training in accordance with the
contract clause Approval of Training (EPA-H-31-105). Approval of task order proposals that
include training as a materials cost shall not be construed to mean the training is approved.
Separate approval for contractor training shall be obtained from the Contract-Level COR.

TECHNICAL DIRECTION

The designated TOCOR on this task order is authorized to provide technical direction to the
extent allowed under EPAAR (1552.237-71)(APR 1984)(DEVIATION). Other than the
designated TOCOR, only the COR and the Contracting Officer are authorized to provide
technical direction.

Technical direction includes:

(1) Direction to the contractor which assists the contractor in accomplishing the
Performance Work Statement.
(2) Comments on and approval/acceptance of reports or other deliverables.

Technical direction must be within the contract and the task order statement of work. The COR
and the TOCOR DO NOT have the authority to issue technical direction which

(1) institutes additional work outside the scope of either the contract or this task order;
(2) constitutes a change as defined in the “changes” clause;

(3) causes an increase or decrease in the estimated cost of the contract or task order,
(4) alters the period of performance; or
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(5) changes any of the other express terms or conditions of the contract or task order.

Technical direction will be issued in writing or confirmed in writing within five (5) calendar
days after oral issuance. The technical direction memorandum will be provided to the contractor
and copies will be forwarded to the Contracting Officer and the COR. If the contractor has not
received written confirmation within five (5) calendar days of an oral issuance, the contractor
must so notify the COR.

CONTRACTOR COMMUNICATIONS

Upon approval of the Work Plan, the contractor shall maintain at least weekly communications
with the TOCOR regarding the status of the work on this task order.

INHERENTLY GOVERNMENTAL FUNCTIONS

The contractor shall not perform any inherently governmental functions (IGF), as defined in
FAR 2.101, under this task order. If during the course of developing the plan of work, through
receipt of technical direction, or in carrying out the order, any portion of the effort is considered
to possibly be an IGF, the contractor must immediately notify the COR and the Contracting
Officer.

DOCUMENTS

Documents shall be prepared using Microsoft Word or equivalent. Electronic media materials
delivered to the Agency shall be on compact disk, unless specified otherwise. All written
deliverables shall, to the extent possible, be double-sided copies, and shall be delivered in
reusable/recyclable envelopes.

Upon issuance of written technical direction, the Contractor shall submit for inspection copies of
all work in progress at any time under this Task Order. The Contractor shall develop and
maintain files supporting each task order.

Standard(s) (AQL)

Task Area Performance Requirement | Performance Acceptable Quality Level




Quarterly
Site Visits

Samples shall be collected
from each station listed in
the SOW quarterly

Each station is visited
quarterly

During the performance period, at
least 75% of the listed stations are
visited each quarter.

The TOPO will review monthly
reports to determine that the
required number of stations have
been visited.

Samples are collected in
accordance with the SOPs

At least 75% of the listed stations
have valid runs each quarter.

The TOPO will review the
monthly reports to determine that
there are valid runs at 75% of the
stations.

Documentation of visit is

complete in accordance with
the SOP

Complete entries in all
required fields of field
data sheets and chain-of-
custody forms

Over the evaluation period, no
more than 20 entries on the forms
are incomplete or illegible (i.e.,
approximately 90% of forms are
completed properly)

Verify completeness of required
forms against SOPs. Ensure that
all areas to be addressed according
to the SOP are addressed.

Accuracy

Appropriate entries;
corrections noted

At least 90% of erroneous entries
are properly deleted and changes
are comprehensible

Examine chain-of-custody forms
and field data sheets included in
monthly reports.
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Electronic data is complete

A file of electronic data
exists for every run

Machine-readable files for at least
95% of runs

Review electronic data from the
sampler to confirm that required
files exist.

Sample Retrieve filters Timeliness At least 75 % of the filters are Review monthly reports and
Collection - within 8 to 48 hours of | retrieved within 48 hours; elapsed | weekly reports; with additional
completion of the run time is documented in remainder | oversight through at least two
of cases technical systems audits by EPA

during the performance period.
Sample Preserve and ship filters Timeliness At least 75% of the filters are Review monthly reports and
Custody - within 12 hours of shipped within 8 hours; elapsed weekly reports.
Task #2 retrieval time is documented in remainder

of cases

Quality

TTP standards and
equipment are received by
Region 10 in a condition
suitable for performing
audits

At least 90% of the audits, except
for nitrous dioxide (NO,), must
be within 15% of TTP Expected
Values, and meet chain-of-
custody requirements (Part V of
form) upon receipt

Review data reports from Region
10.
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Quarterly

Full collocations (all

Usage

Over the period of performance,

Review monthly reports.

collocated sampling instruments) will the contractor must run a
sampling occur a minimum of once a minimum of 80% of the assigned
events quarter for 2, preferably 3, samplers during the collocation
Task#2 sampling events. studies
Number of events The contractor shall run Review monthly reports.
collocation events on at least two
days every quarter
Equipment Equipment is available as Site visits are not delayed | No more than four site visits are | Review monthly reports, and
maintenance | needed or cancelled due to the impacted due to equipment conduct spot checks.
Task #5 equipment problems problems during the performance

period.

Equipment maintenance
logs are summarized

Summaries are written
monthly

A summary must be written every
month.

TOPO will review upon receipt.
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Training

Train field scientists

Timeliness

This requirement must be met

Receive certificates, backed up

Task#6 (primary and alternates) - every three years or 100% of the time. with OAQPS training rosters.
upon hire

Monitoring Provide Pictures of All sites visited are 90% of the sites visited are Photographs are submitted to the

Site monitoring sites to TOPO photographed (from the photographed TOPO.

Reconnaissan north, south, east and

ce west; and one picture

Task# 7 showing the overall

setting)

29




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 11/08/2013
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4
|( )( ) - 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-025
0003
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 10/23/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation (EPA-B-32-103)
E. IMPORTANT: Contractor [Jis not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

Ambient Air Quality Monitoring Field Quality Assurance Support

TOPO: Scott Hamilton Max Expire Date: 09/29/2016

The purpose of this modification is to finalize the task order ceiling in the amount of
$348,157.92 and incorporate Techlaw's proposal dated 10/24/13 into the task order.

LIST OF CHANGES:
Reason for Modification : Other Administrative Action
New Total Amount for this Award: $348,157.92

TOCOR changed to : Scott Hamilton
Alternate COR changed to : Howard Pham
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Helen Britz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-025/0003/001 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed from $35,000.00 to
$348,157.92

Delivery Location Code: R5 LAB

Region 5 Laboratory

US Environmental Protection Agency

536 South Clark St

Chicago IL 60605-1582 UsSA

Payment:

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center

Mail Drop D143-02

109 TW Alexander Drive

Durham NC 27711
FOB: Destination
Period of Performance: 10/23/2013 to 09/29/2014
The contractor agrees that work under this task
order shall be performed in accordance with the
terms and conditions of Contract EP-W-13-025.
The Statement of Work and Additional Terms and
Conditions document are attached to the task
order base.

Total Task Order Value: $348,157.92

Total Task Order Labor Hours: 4,114

Total Task Order Value (3 Yr): $1,059,313.24
Total Task Order Labor Hours (3 Yr): 12,342
Total Task Order Funded Amount: $35,000.00
(allocated from the contract).

The contractor shall not exceed the current
limitation of the Government's obligations under
this task order without prior written
authorization from the Contracting Officer.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1 | 2

2. AMENDMENT/MODIFICATION NO.

3. EFFECTIVE DATE

4. REQUISITION/PURCHASE REQ. NO.
See Schedule

5. PROJECT NO. (If applicable)

002 See Block 16C
6. ISSUED BY CODE |gRRPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N.

Mail Code: 3805R
Washington DC 20460

W.

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

TECHLAW, INC.
Attn: JUDY MANLEY

14500 AVION PKY STE 300
[(b)4)

CHANTILLY VA 201511108

x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

CODE 116211863

FACILITY CODE

X |EP-W-13-025
0003

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)
10/23/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

[Jis extended, [ ]is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule

Net Increase:

$245,580.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation (EPA-B-32-103)

E. IMPORTANT: Contractor is not,

[is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

Ambient Air Quality Monitoring Field Quality Assurance Support

TOPO: Scott Hamilton Max Expire Date:

09/29/2016

The purpose of this modification is to obligate funding in the amount of $245,580.00. As a

result, the total funded amount of this task order is hereby increased $245,580.00, from

$35,000.00 to $280,580.00.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

Elizabeth Fuller

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR

15C. DATE SIGNED

(Signature of person authorized to sign)

16B. UNITED STATES OF AMERICA

16C. DATE SIGNED

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-025/0003/002 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification:
$245,580.00

New Total Obligated Amount for this Award:
$280,580.00

Incremental Funded Amount changed: from
$35,000.00 to $280,580.00

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification:
$245,580.00

Incremental Funded Amount changed from $35,000.00
to $280,580.00

NEW ACCOUNTING CODE ADDED:

Account code:
13--E1-53GS-102A04XPM-4183---1453PM4025-001
Amount: $140,300.00

NEW ACCOUNTING CODE ADDED:

Account code:
13--E1-53GS-102A04-4183---1453PM4024-001
Amount: $105,280.00

Period of Performance: 10/23/2013 to 09/29/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 See Block 16C PR-OAR-14-00334
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b))
- 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-025
0003
10B. DATED (SEE ITEM 13)
CODE 116211863 EACILITY-GODE 10/23/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $6,000.00
5 i 5
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation (EPA-B-32-103)

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

Ambient Air Quality Monitoring Field Quality Assurance Support
TOPO: Scott Hamilton Max Expire Date: 09/29/2016

The purpose of this modification is to obligate funds in the amount of $6,000.00. As a
result, the total funded amount of this task order is hereby increased $6,000.00, from
$280,580.00 to $286,580.00.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Elizabeth Fuller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-025/0003/003 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $6,000.00
New Total Obligated Amount for this Award:
$251,580.00

Incremental Funded Amount changed: from
$280,580.00 to $286,580.00

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $6,000.00
Incremental Funded Amount changed from
$280,580.00 to $286,580.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-15-C-58D5-102A45-2505---1458DC1014-001
Amount: $6,000.00

Period of Performance: 10/23/2013 to 09/29/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 See Block 16C PR-OAR-14-00205
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4
|( )( ) - 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-025
0003
10B. DATED (SEE ITEM 13)
CODE 116211863 EACILITY-GODE 10/23/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $46,800.00
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation (EPA-B-32-103)
E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

Ambient Air Quality Monitoring Field Quality Assurance Support

TOPO: Scott Hamilton Max Expire Date: 09/29/2016

The purpose of this modification is to complete the following:

1) obligate funds in the amount of $46,800.00;

2) change the TOCOR from Steve Peterson to Howard Pham for invoice approval purposes;
3) change the Alt. TOCOR from Howard Pham to Pankaj Parikh; and

4) update the task order SOW as attached to incorporate Scott Hamilton as the TOCOR for
Task Areas 1 and 2.

The total funded amount of this task order is hereby increased $46,800.00, from $286,580.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Helen Britz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t , ) . 16C. DATE SIGNED
it o, A e ELELTRONIG
Kifadr I WA T winNATURE | 04/28/2014
(Signature of person authorized to sign) E q'_-.i
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-025/0003/004 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

to $333,380.00.

LIST OF CHANGES:

Reason for Modification: Funding and
Administrative Action

Obligated Amount for this Modification: $46,800.00
New Total Obligated Amount for this Award:
$333,380.00

Incremental Funded Amount changed: from
$286,580.00 to $333,380.00

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $46,800.00
Incremental Funded Amount changed from

$286,580.00 to $333,380.00

NEW ACCOUNTING CODE ADDED:

Account code:
13-E1-53GS-102A04-4183-1453PM4026-001
Amount: $46,800.00

Period of Performance: 10/23/2013 to 09/29/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
005 07/24/2014 PR-OAR-14-01327
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
|(b)(4) - 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-025
0003
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY-CODE 10/23/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Tnoreases 514, 777.92
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation (EPA-B-32-103)

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

Ambient Air Quality Monitoring Field Quality Assurance Support

TOPO: Scott Hamilton Max Expire Date: 09/29/2016

The purpose of this modification is to obligate funds in the amount of $14,777.92. As a
result, the task order is now fully funded at $348,157.92. All other terms and conditions
remain unchanged.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $14,777.92

New Total Obligated Amount for this Award: $348,157.92
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Helen Britz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t , ) . 16C. DATE SIGNED
it o, A e ELELTRONIG
Lifmdem /W einNATURE | 07/24/2014
(Signature of person authorized to sign) E q'_-.i
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-025/0003/005 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Incremental Funded Amount changed: from
$333,380.00 to $348,157.92.

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $14,777.92
Incremental Funded Amount changed: from
$333,380.00 to $348,157.92.

NEW ACCOUNTING CODE ADDED:

Account code:
13-E1-53GS-102A17-4183-1453PM4120-002
Amount: $2,352.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-E1-53GS-102A04XPM-4183-1453PM4120-001
Amount: $12,425.92

Delivery Location Code: R5 LAB
Region 5 Laboratory

US Environmental Protection Agency
536 South Clark St

Chicago IL 60605-1582 UsSA

Period of Performance: 10/23/2013 to 09/29/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
006 09/12/2014 PR-OAR-14-01327
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4
|( )( ) - 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-025
0003
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 10/23/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $36,622.42
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation (EPA-B-32-103); B.8 Task Order Ordering Procedures

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

Ambient Air Quality Monitoring Field Quality Assurance Support

TOPO: Scott Hamilton Max Expire Date: 09/29/2014

The purpose of this modication is to (1) incorporate Techlaw's revised proposal dated
9/10/14; (2) increase the Year 1 ceiling from $348,157.92 by $36,622.42 to $384,780.34 and
LOE from 4,114 to 4,317; and (3) add incremental funding in the amount of $36,622.42.

Year 1 is fully funded. Additionally, the task order maximum potential expiration date has
been changed from 09/29/2016 to 09/29/2014.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Helen Britz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t , ) . 16C. DATE SIGNED
it o, A e ELELTRONIG
Lidmderm /WA einNATURE | 09/12/2014
(Signature of person authorized to sign) E q'_-.i
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-025/0003/006 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Obligated Amount for this Modification: $36,622.42
New Total Amount for this Award: $384,780.34
Incremental Funded Amount changed: from
$348,157.92 to $384,780.34

Maximum Potential Expiration Date changed to
09/29/2014

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed from $348,157.92 to
$384,780.34

Obligated Amount for this modification: $36,622.42
Incremental Funded Amount changed: from
$348,157.92 to $384,780.34

CHANGES FOR ACCOUNTING CODE:
14-E1-53GS-102A04XPM-4183-1453PM4120-001

Amount changed from $12,425.92 to $49,048.34
Period of Performance: 10/23/2013 to 09/29/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
007 See Block 16C
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4
|( )( ) - 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-025
0003
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 10/23/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Decrease: =519, 32311
5 e .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation (EPA-B-32-103); B.8 Task Order Ordering Procedures

E. IMPORTANT: Contractor is not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

Ambient Air Quality Monitoring Field Quality Assurance Support

TOCOR: Scott Hamilton Max Expire Date: 08/29/2014

The purpose of this modification is to deobligate remaining funds in the amount of
$19,323.11 and close out this expired task order.

LIST OF CHANGES:

Reason for Modification : Close Out

Total Amount for this Modification: -$19,323.11

New Total Amount for this Award: $365,457.23
Obligated Amount for this Modification: -$19,323.11
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Helen Britz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ol & ] - LLESTRONIE
Sl g de 4E BmfiT- i
St S SGHATURE | 06/12/2015
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-025/0003/007 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

New Total Obligated Amount for this Award:
$365,457.23

Incremental Funded Amount changed: from
$384,780.34 to $365,457.23

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $384,780.34 to $365,457.23
Obligated Amount for this modification:
=$19,323.11

Incremental Funded Amount changed from
$384,780.34 to $365,457.23

CHANGES FOR DELIVERY LOCATION: R5 LAB
Amount changed from $384,780.34 to $365,457.23

CHANGES FOR ACCOUNTING CODE:
13--E1-53GS-102A04-4183---1453PM4024-001
Amount changed from $105,280.00 to $94,346.28

CHANGES FOR ACCOUNTING CODE:
14-15-C-58D5-102A45-2505---1458DC1014-001
Amount changed from $6,000.00 to $5,000.00

CHANGES FOR ACCOUNTING CODE:
14-E1-53GS-102A04XPM-4183-1453PM4120-001
Amount changed from $49,048.34 to $41,658.95

Delivery Location Code: R5 LAB
Region 5 Laboratory

US Environmental Protection Agency
536 South Clark St

Chicago IL 60605-1582 USA

Period of Performance: 10/23/2013 to 09/29/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



